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ADDENDUM NO. 01

Date of Addendum: /AIOR;‘/ /(;/, 20/s

PROJECT NAME: Stuebner Airline Park & Metropolitan Multi-Service Center Adaptive
Recreation Trail

PROJECT NO: WBS Nos. F-504B04-0001-4 & F-000713-0001-4

PROPOSAL SUBMITTAL DATE: April 22, 2010

FROM: City of Houston, General Services Department
900 Bagby, 2™ Floor
Houston, Texas 77002
Attn: Richard Odlzoil, Project Manager

TO: Prospective Proposers

& T D %/
This Addendum forms a part of the Request For Competitive Sealed Proposals (RFCSP)
and will be incorporated into the Contract documents, as applicable. Insofar as the original
Project Manual and Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Change bars (| ) are
provided in the outside margins of pages from the Project Manual to indicate where
changes have been made, no change bars are provided in added Sections. Reissued
Drawing Sheets show the Addendum number below the title block and changes in the
Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL
INTRODUCTORY INFORMATION

1. Document 00010 — Table of Contents. Replace with pages 00010-1 through
00010-3.

PROPOSAL SUBMITTAL REQUIREMENTS

2. Document 00410 - Proposal Form, Parts A & B. Replace with new Proposal Form,
Parts A & B.
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CONTRACTING REQUIREMENTS

3. Document 00800 - Supplementary Conditions. Replace with new Supplementary
Conditions.

SPECIFICATIONS

4. Section 01110 — Summary of Work. Replace with new Summary of Work.
CHANGES TO DRAWINGS

5. Revise Sheet L3.02 — Planting Plan. 3-QV shall read 3-QL.

6. Revise Sheet L3.04 - Planting Plan. 6-QLC shall read 6-QVC.

7. Revise Sheets L3.04, L.3.05, L3.08 - Planting Plan — Plant Schedule. QLC shall

read QVC.

END OF ADDENDUM NO. 01
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Humberto Bautista, P.E.
City Engineer
General Services Department

END OF DOCUMENT
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Document Q0010

" TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in the City of Houston Standard Specifications
for Wastewater Collection Systems, Water Lines, Storm Drainage, and Street Paving, dated October
2002; and are incorporated in Project Manuals by reference as if copied verbatim. Documents listed “for
filing" are to be provided by Proposer and are not included in this Project Manual unless indicated for
example only. The Document numbers and titles hold places for actual documents to be submitted by
Proposer during proposal period, Post-Proposal, or construction phase of the Project. Specification
Sections marked with an asterisk (*) are amended by a supplemental specification and placed in front of
the Specification it amends. Documents in the 200, 300 and 400 series of Division 00, except for
Document 004108 — Proposal Form, Part B, are not part of the Contract.
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PROPOSAL FORM
PART A

Document 00410A
PROPOSAL FORM — PART A

To: The Honorable Mayor and City Council of the City of Houston
City Hall Annex
900 Bagby Street
Houston, Texas 77002

Project: Stuebner Airline Park & Metropolitan Multi-Service Center Adaptive

Recreation Trail

Project No.: WBS Nos. F-504B04-0001-4 & F-000713-0001-4

Estimated Budget: $1,665,000.00

Proposer:
(Print or type full name of proprietorship, partnership, corporation, or joint venture

1.0 OFFER

A. Total Proposal Price: Having examined the Project location and all matters referred

to in Request For Competitive Sealed Proposals for the Project, we, the undersigned,

offer to enter into a Contract to perform the Work for the Total Proposal Price shown

on the signature page of this Document

Security Deposit: Included with the Proposal is a Security Deposit in the amount of

10 percent of the Total Proposal Price subject to terms described in Document 00200

~ Instructions to Proposers.

Period for Proposal Acceptance: This offer is open to acceptance and is

irrevocable for 120 days from Proposal Date. That period may be extended by mutual

written agreement of the City and Proposer.

Addenda: All Addenda have been received. Modifications to Request For

Competitive Sealed Proposals have been considered and all related costs are

included in the Total Proposal Price.

Proposal Supplements: The following documents are attached:

[X] Security Deposit (as defined in Document 00200 — Instructions to Proposers)

[X] Document 00450 - Proposer's Statement of MWBE/PDBE/DBE/SBE Status

[X] Document 00452 - Contractor's Submission List - Fair Campaign Ordinance
Form A

[X] Document 00453 - Proposer’s Statement of Residency

[X] Document 00454 - Affidavit of Non-interest

[X] Document 00455 - Affidavit of Ownership or Control

[X] Document 00457 - Conflict of Interest Questionnaire (CIQ)

[X] Document 00460 - Pay or Play Program Acknowledgement Form (POP-1A)

[ 1 Others as listed:

2.0 CONTRACT TIME

A.

If offer is accepted, Contractor shall achieve Date of Substantial Completion for
Stuebner Airline Park within 240 days after Date of Commencement of the Work,
subject to adjustments of Contract Time as provided in the Contract and Date of
Substantial Completion for Metropolitan Multi-Service Center Adaptive Recreation Trail
within 100 days after Date of Commencement of the Work, subject to adjustments of
Contract Time as provided in the Contract.
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PROPOSAL FORM
PART B

Document 004108
PROPOSAL FORM - PART B
1.0 TOTAL PROPOSAL PRICE HAS BEEN CALCULATED BY PROPOSER, USING
THE FOLLOWING COMPONENT PRICES AND PROCESS (PRINT OR TYPE
NUMERICAL AMOUNTS):

A. STIPULATED PRICE: $

(Total Proposal Price; minus Base Unit Prices, Extra Unit Prices, Contractor Incentive/bonus, Cash Allowances

and All Alternates, if any)

B. BASE UNIT PRICE TABLE: N/A
C. EXTRA UNIT PRICE TABLE: N/A

D. CONTRACTOR INCENTIVE/BONUS TABLE: N/A on Proposal Submittal Day.

Contractor
Incertive/ Contractor Incentive Bonus Ttle Wiolyivisd
Borus No. |

Proposer shall NOT enter a dollar anount on this foom  The Clean Air Incentive
1 is describedin Document 00800 - Supplementary Corditions, Paragraph 9.13.1; NA
the amount available can be foundin Paragraph 9.13.1.6.4.

2 Borus for Eaty Conrpletion is ndt used NA
TOTAL CONTRACTOR INCENTIVEH BONUS ANVOUNT NA
00410-B1
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PROPOSAL FORM

PART B
E. CASHALLOWANCE TABLE:
Cash
Allosance Cash Allowence Short Title Cash Allowence
No in figures
1 Pole relocation and new pole service by CenterFoint 6,50000
TOTAL CASH ALLOWANCES $6,500.00
F. ALTERNATES TABLE:
Tata Phcefor
Altemate No. Altemate Short Title Atemdte
infiores |

Provide and install benches, walks, playground edge, drainage, muich and
ravps. Aoquire and install saingset at Stuebner Airline Park

Provide and install concrete walk at Stuebner Airline Park .

Provide and install imigation and trees at Stuebner Airline Park.

TOTAL ALTERNATES

00410-B2
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PROPOSAL FORM
PART B

G. TOTAL PROPOSAL PRICE: $
(Add Totals for items A, B., C., D., E., and F. above)

2.0 SIGNATURES: By signing this Document, | agree that | have received and reviewed
all Addenda and considered all costs associated with the Addenda in calculating the
Total Proposal Price.

Proposer:
(Print or type full name of your proprietorship, partnership, corporation, or joint venture.*)
%%k By.
Signature Date
Name:
(Print or type name) Title
Address:
(Mailing)

(Street, if different)

Telephone and Fax Number:

(Print or type numbers)

* If Proposal is a joint venture, add additional Proposal Form signature sheets for
each member of the joint venture.

** Proposer certifies that the only person or parties interested in this offer as
principals are those named above. Proposer has not directly or indirectly entered
into any agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding.

Note: This document constitutes a government record, as defined by § 37.01 of the

Texas Penal Code. Submission of a false government record is punishable as
provided in § 37.10 of the Texas Penal Code.

END OF DOCUMENT
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SUPPLEMENTARY CONDITIONS

Document 00800
SUPPLEMENTARY CONDITIONS

The following Paragraphs amend and supplement the General Conditions. Unaltered
portions of General Conditions remain in effect.

ARTICLE 1 - GENERAL PROVISIONS

1.1 DEFINITIONS: Replace the definition of “Contract Price “ with the following
Paragraph 1.1.11, “Contract Time” with the following Paragraph 1.1.12 and
“‘Specifications” with the following Paragraph 1.1.40.

1.1.11  Contract Price is the monetary amount agreed to in the schedule of values to
complete Stuebner Airline Park and the monetary amount agreed to in the schedule of
values to complete the Metropolitan Multi-Service Center Adaptive Recreation Trail,
plus change orders. The agreed upon amounts in the initial schedule of values will
equal the amount set out in the Agreement.

1.1.12  Contract Time: The number of days stated in the Agreement to substantially
complete the work at Stuebner Airline Park and the number of days stated in the
Agreement to substantially complete the work at the Metropolitan Multi-Service Center
Adaptive Recreation Trail, plus days authorized by Change Order.

1.1.40 Specifications: Divisions 01 through 49 of the documents that are
incorporated into the Agreement, consisting of written General Requirements and
requirements for Products, standards, and workmanship for the Work, and performance
of related services.

ARTICLE 3 - THE CONTRACTOR
3.5 LABOR: Insert the following Paragraph 3.5.3.1.1.

3.5.3.1.1 If the original contract price is greater than $1 Million Dollars, the Contractor shall
make good faith efforts to comply with the City ordinances regarding Minority Business
Enterprises (MBE), Persons with Disabilities Business Enterprises (PDBE) and Small
Business Enterprise (SBE) participation goals which are as follows:

.1 the MBE goal is 14 percent,

.2 the SBE goal is 10 percent, and
.3 the PDBE goal is 0 percent.
ARTICLE 8 - TIME

8.1 PROGRESS AND COMPLETION: Insert the following Paragraph 8.1.6.1.
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SUPPLEMENTARY CONDITIONS

8.1.6.1 Contractor shall credit the City by Change Order for inspection services for
overtime work or work performed on Sundays or Legal Holidays. The amount Contractor
credits the City will be $120.00 per hour per inspector for inspection services.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.1 UNIT PRICE WORK: Replace Paragraph 9.1 in its entirety with the following
Paragraph 9.1.

9.1 UNIT PRICE WORK

9.1.1 References to Unit Prices in individual Specification sections are not applicable to
the Contract. Include payment for portions of the Work required by these sections in the
Stipulated Price for the Contract.

9.12 LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.

9.12.1.1 The amount of liquidated damages provided in General
Conditions Paragraph 9.12.1 payable by Contractor or Surety for each
and every day of delay beyond Contract Time, are $1,200.00 per day for
Stuebner Airline Park and $800.00 per day for Metropolitan Multi-Service
Center Adaptive Recreation Trail.

9.13 CONTRACTOR BONUS: Add the following Paragraph 9.13 to Article 9.
9.13 CONTRACTOR BONUS
9.13.1 CLEAN AIR INCENTIVE

9.13.11 SPECIAL PROVISION: INCENTIVE FOR USING NONROAD DIESEL
EQUIPMENT POWERED BY DIESEL ENGINES THAT MEET EPATIER 1, 2, 3
STANDARDS, OR A TCEQ-APPROVED RETROFIT EQUIVALENT, IN HOUSTON
NONATTAINMENT AREA.

9.13.1.2 PURPOSE, SCOPE AND DURATION. This special provision establishes the
conditions for the incentive offered to persons performing construction under a City of
Houston contract who use nonroad equipment powered by diesel (compression-ignition)
engines rated at 50 horsepower or above that meet certain exhaust emission standards.
Incentive payments shall only be made for nonroad equipment that is required and used on
the Project Site, as more fully described below. This special provision shall terminate on
October 1, 2007, unless further extended, and is intended to assist the Houston-Galveston-
Brazoria region to attain compliance with the State Implementation Plan mandated under
the Clean Air Act, 42 U.S.C. § 7401 et seq.
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SUPPLEMENTARY CONDITIONS

9.13.1.3 ELIGIBLE EQUIPMENT.

9.13.1.3.1  For purposes of this special provision, “Nonroad Diesel Equipment” means
equipment: (a) whose primary design is for operation in non-highway environments and as
such, is not titled or licensed by the state of Texas for use on state roadways. (e.g.,
construction equipment); and (b) that is powered by or that utilizes one or more nonroad
diesel-fueled compression-ignition engines that meet the emission standards for oxides of
nitrogen (NOx) or non-methane hydrocarbon (NMHC)) + NOx set forth at 40 CFR §
89.112(a) (“Tier 1, 2 or 3 standards”) nonroad engines. Each nonroad engine on each
piece of Nonroad Diesel Equipment must meet the Tier 1, 2 or 3 emission standards to
qualify for an incentive payment.

9.13.1.3.2 Each engine must be verified by the EPA or California Air Resources Board
(CARB) or otherwise accepted by the Texas Commission on Environmental Quality
(TCEQ) as meeting the EPA Tier 1, 2 or 3 emission standards, and must be rated as 50
horsepower or above. The engine must be new, rebuilt or remanufactured. A rebuilt or
remanufactured engine shall contain only original equipment manufacturer (OEM)
components and must have been purchased from the OEM or its authorized
dealers/distributors. A rebuilt or remanufactured engine provided by another entity may be
accepted, if it has been certified by the TCEQ as meeting the Tier 1, 2 or 3 standards. In
addition, retrofitting an existing diesel engine or adding devices to existing nonroad diesel
engines will make the equipment eligible for the incentive payment if the retrofit or add-on
devices result in air emissions that otherwise meet EPA Tier 1, 2, or 3 standards.

9.13.1.4 NONROAD DIESEL EQUIPMENT MUST BE USED ON THE PROJECT
SITE. In order to qualify for incentive payments, all Nonroad Diesel Equipment must be
used in the performance of work on the Project as defined under this Contract or on a
Project-specific location that supports only the Project and is within one (1) mile of the
Project (“Project Site”).

9.13.15 DOCUMENTATION

9.13.1.5.1  The Contractor shall furnish, prior to award of the Contract, a list of Nonroad
Diesel Equipment that the Contractor proposes to qualify under subsection (2) of this
special provision for use in the performance of Project work. The list shall include the
following information:

9.13.1.5.1.1 An assigned Contractor-unique identification number, which shall be
prominently placed on the exterior of individual pieces of Equipment;

9.13.1.5.1.2 The dates each piece of Equipment is anticipated to arrive and depart the
Project Site, and an indication of whether the Equipment will be used in performance of
Project work;

9.13.1.5.1.3 For each piece of Equipment: the make, description, model number,
identification number, and model year;
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SUPPLEMENTARY CONDITIONS

9.13.1.5.1.4 For each engine: the make, model, identification number, model year,
horsepower rating, test group (family code); and

9.13.1.6.1.5 Certification by either EPA, CARB or TCEQ, and the Tier 1, 2 or 3 emission
standard claimed.

9.13.1.5.2 The Contractor shall also submit to the Project Manager a report with its
monthly request or estimate for payment that identifies what Nonroad Diesel Equipment
was used on the Project during that month. The monthly reports shall include, but not be
limited to, the equipment and engine identification number, how often the equipment was
used required on the Project Site; and such other documentation as the Project Manager
may require. The Project Manager may also require that reports and other documentation
be submitted in an electronic format acceptable to the Project Manager.

9.13.1.5.3  The Contractor shall provide to the Project Manager, upon request, copies of
any or all equipment or engine certifications that are the basis for a request for payment.
The Contractor shall provide the requested copies within 15 business days after receipt of
the request.

9.13.1.5.4 Failure of the Contractor to submit a report or other documentation as
required in this Paragraph 9.13.1.5.4 shall waive the Contractor’s right to receive any
incentive payment under this special provision for the period in question. The City of
Houston may inspect each item of Nonroad Diesel Equipment used by the Contractor on
the Project to insure compliance with the terms of this special provision, and to confirm
Contractor’s reports. If the City Engineer reasonably believes that Contractor has provided
inaccurate or false information, the City at City Engineer's sole option, may revoke
Contractor’s qualification for the incentive payment, may terminate incentive payments,
may adjust incentive payments, and take such other action as s/he deems appropriate.

9.13.1.6 INCENTIVE PAYMENT

9.13.1.6.1 The City shall pay Contractor an incentive at the following rates for
Contractor's compliance with the terms of this special provision. Except as otherwise
provided, the payment rates shall be calculated by multiplying the units of horsepower that
each engine is rated to produce, by the payment rate, which shall increase according to the
emission standard as indicated below.

EPA Tier

Or Incentive Payment Rate per Engine Horsepower Rating
Equivalent

1 $0.50

2 $0.75

3 $1.00

9.13.1.6.2 The Project Manager shall review the requests for payment to confirm that
the Nonroad Diesel Equipment is eligible and was required to support the Project work.
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The Project Manager shall adjust any request for payment for an incentive for use of
Nonroad Diesel Equipment as provided in Paragraph 9.13.1.5.3. The Project Manager
may reject any request for an incentive payment if the Project Manager deems the
Equipment is ineligible. Contractor may protest in writing any adjustment within 30
calendar days of receipt of the adjusted incentive payment. Contractor shall be deemed to
have accepted the adjusted incentive payment if no protest is received by the Project
Manager within the 30-day period.

9.13.1.6.3  The Project Manager shall adjust the calculation of any incentive payment for
any Nonroad Diesel Equipment that was on the Project Site for less than 30 calendar days.
For example, adjustments shall be made for eligible equipment that arrives or was not used
on the Project Site until after the 1st day of a month or leaves or is not used on the Project
site before the last day of the month. The incentive payment shall be reduced as follows:

a.  When the total is 7 calendar days or less, the incentive payment rate
shall be multiplied by 0.10.

b.  When the total is 8 calendar days or more but 15 calendar days or less,
the incentive payment rate shall be multiplied by 0.25.

c.  When the total is 16 calendar days or more but 22 calendar days or
less, the incentive payment rate shall be multiplied by 0.50.

d.  When the total is 23 calendar days or more but less than the entire
month, the incentive payment rate shall be multiplied by 0.75.

(Example: A 125 h.p. front-end loader, rated at Tier 2, was used for 20
calendar days on a project. The contractor incentive would be ($0.75 X
125h.p. =$93.75 X 0.50 adj. factor for days of use = $46.88.)
9.13.1.6.4  The incentive payments under this special provision shall not exceed a total
amount of $_16,650.00.

END OF DOCUMENT
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Stuebner Airline Park & Metropolitan Multi-Service Center
Adaptive Trail
WBS Nos. F-504B04-0001-4 & F-000713-0001-4 SUMMARY OF WORK

Section 01110

SUMMARY OF WORK

PART1 GENERAL
1.01  SECTION INCLUDES

A. Summary of the Work including work by the City, City-furnished Products, work
sequence, future work, Contractor use of Premises, special conditions for substantial
completion and City occupancy.

1.02  WORK COVERED BY CONTRACT DOCUMENTS

A. Work of the Contract is for construction of:

Stuebner Airline Park
9201 Veterans Memoriai Bivd.
Houston, Texas 77038

Metropolitan Multi-Service Center Adaptive Recreation Trail
1475 West Gray
Houston, Texas 77019

The Work is divided into 2 subprojects: Stuebner Airline Park and Metropolitan Multi-Service
Center Adaptive Recreation Trail. These subprojects have two different Contract Times,
Contract Prices, Dates of Substantial Completion and Dates of Final Completion. The initial
Contract Time for each subproject is set out in the Agreement. The initial Contract Price
(00800-Supplementary Conditions Paragraph 1.1.12) for each subproject will be agreed upon
in the Schedule of Values. One Notice to Proceed will be issued establishing the date of
Commencement of the Work for both subprojects. Contractor shall construct both subprojects
concurrently. Contractor shall comply with paragraphs 9.9 and 9.11 of the General Conditions
for each subproject separately. Liquidated Damages may be assessed for failure to
substantially complete either subproject per the amounts set out in the Supplementary
Conditions.

B. The Work includes all labor, materials, tools, equipment, mobilization, bonding, permits
and fees, data, and all necessary administration and construction support services
(including those described in the Division 1 and Specifications), required to prepare the
Site and successfully construct the Landscape and Site Development as described in
accordance with the Contract Documents.

Stuebner Airline Park

1.The Work shall consist of, but shall not be limited to, the following Work items:

a. Coordinate with utility owners and governing agencies. Portions of
the project are within utility easements.

b. Procure all applicable permits from the applicable agencies (City of
Houston).

C. Perform all site and utility work as designated on drawings.

d. Provide and install all electrical and lighting equipment as designated
on drawings.

e. Provide and install the pavilion as designated on the drawings.

f. Provide and install fill material as required on the drawings.
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SUMMARY OF WORK

53— x—

°

q.

r.

Remove trees as designated on the drawings.

Rough grade all new construction areas.

Stake for approval all tree locations, pavilion location, fence lines,
paving, and electrical equipment.

Provide and pour concrete.

Provide and install all sprayground equipment.

Provide and install playground mulch.

Provide and install tubular steel fencing.

Provide and install complete and operable automatic irrigation
system.

Provide materials and install underground drainage as per the
drawings.

Provide materials and install all sod and hydromuich as required and
designated on drawings.

Provide and install all specified site furniture as designated on the
drawings. )

Provide connection for water fountains.

Metropolitan Multi-Service Center Adaptive Recreation Trail

2. The Work shall consist of, but shall not be limited to, the following Work items:

apow

o

°

v oav

Coordinate with utility owners and governing agencies.

Maintain traffic control devices (if required)

Conduct TDLR site inspection.

Apply for and procure all applicable permits from the applicable
governing agencies.

Layout and stake for approval all tree locations, bed edges, sidewalk,
ramps, trail kiosks, walls, and miscellaneous.

Provide and install prefabricated informational kiosk and required
foundations.

Prepare, apply, and install decorative concrete finishes, textures, and
admixtures.

Prepare all landscape areas including turf, planting beds, and tree
wells for planting.

Demolish and remove existing concrete sidewalks, paving areas,
miscellaneous park structures.

Install and maintain tree preservation fencing and materials.

Prepare and maintain NPDES systems and devices(if required).

Prepare construction areas to include rough and fine grading.

Drainage swale, rough, and fine grading, drainage pipes, inlets,
backfill, utility connections and miscellaneous.

Install concrete sidewalk, access ramps, architectural finishes, and
trails.

Install landscape plantings including, trees, shrubs, groundcovers,
muiches, turf areas, and edging.

Install specified site furniture and concrete pads.

Install segmented block wall, foundations, and decorative caps.

Mitigation, excavation and off-site disposal of spoil.

Provide Maintenance and Warranties as per specifications.
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Stuebner Airline Park & Metropolitan Multi-Service Center
Adaptive Trail
WBS Nos. F-504B04-0001-4 & F-000713-0001-4 SUMMARY OF WORK

1.03 CASH ALLOWANCES

A. Include the following specific Cash Allowances in Contract Price under provision of
General Conditions Paragraph 3.11:

1. Relocation and new installation of CenterPoint utility poles (As shown in
Document 00410B - Bid Form, Part B.

1.04 ALTERNATES

A. From the following list of Alternates, include cost in Contract Price for only those
Alternates accepted by the City and listed in the fully executed Document 00520 —
Agreement, Paragraph 3.2:

1. Provide and install benches, walks, playground edge, drainage, mulch, and
ramps. Acquire and install swing sets at Stuebner Airline Park.

2. Provide and install concrete walk at Stuebner Airline Park.

3. Provide and install irrigation and trees at Stuebner Aireline Park.

1.06  CITY-FURNISHED PRODUCTS

A. ltems Furnished by the City for Installation and final connection by Contractor:
Water meter.

B. Contractor's Respaonsibilities:

1. Arrange and pay for Product delivery to the site.

2. Receive and unload Products at the site; jointly with the City, inspect for
completeness or damage.

3. Handle, store, Install, and finish Products.

4. Repair or replace damaged items.

1.06 WORK SEQUENCE

A. Construct the Work in Phases during the construction period, coordinate construction
schedule and operations with the City:

1. No Phases for this Project.

B. For projects with no Phases, do not disturb more than 50% of total project linear feet of
disturbed right-of-way and easement until site restored in accordance with Section 01740
- Site Restoration.

C. Coordination of the Work: Refer to Section 01312 - Coordination and Meetings.

1.07 CONTRACTOR USE OF PREMISES

A. Comply with procedures for access to the site and Contractor's use of rights-of-way as
specified in Section 01145 - Use of Premises.

B. Construction Operations: Limited to the City's rights-of-way provided by the City and
areas shown or described in the Contract documents.
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SUMMARY OF WORK

C. Utility Outages and Shutdown: Provide a minimum of 48 hours notice to the City and

1.08

1.09

1.10

private utility companies (when applicable), excluding weekends and holidays, in advance
of required utility shutdown. Coordinate all work as required.

STREET CUT ORDINANCE

Excavations on or under pavement in the City’s right-of-way must have a permit. Comply
with City of Houston, Texas Ordinance No. 2000-1115, an ordinance amending Chapter
40 of the Code of Ordinances, Houston, Texas, relating to excavating in the Public right-
of-way.

Comply with the latest edition of street cut New Pavement Repair and Pavement
Replacement details.

Quantities are included for street cut pavement repair and replacement in applicable
Specification sections for Unit Price contracts.

Include payment for street cut pavement repair and replacement in lump sum bid for
Stipulated Price contracts.

WARRANTY

Comply with warranty requirements in accordance with Document 00700 - General
Conditions.

ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION

In addition to requirements outlined in Document 00700 — General Conditions, for
Contractor to be substantially complete with the Work and call for inspection by Project
Manager to confirm, the following conditions must be met or completed:

1. All testing shall be completed and accepted by Project Manager.
2. Draft O&M manuals shall be delivered to Project Manager.

3. Training shall be conducted, utilizing draft O&M manuals.
4

Contractor shall contact Construction Project Manager to complete Texas
Department of Licensing and Regulation Post Construction Inspection for Texas
Accessibility Standards.

5. 90 Days turf establishment post Substantial Completion.
8. All Safety related work including pavement stripping, signing and signalization.

7. All pay items complete report.

B. No additional condition to those described in Paragraph 1.10 may be included in

Contractor's punch list.

PART2 PRODUCTS - NotUsed

PART3 EXECUTION -NotUsed

END OF SECTION
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